




BRUHAT BENGALURU MAHANAGARA PALIKE

TENDER DOCUMENT – KW4

(WORKS COSTING MORE THAN Rs. 100 LAKHS)

Name of Work: - Improvements of pathway and grill fencing to Rajiv Gandhi park in ward no-05.

Estimate Cost: 200.00 Lakhs


CONTRACTOR

Page 1 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV



BRUHAT BENGALURU MAHANAGARA PALIKE
No: BBMP/EE/YNK.D/E-PMT/18/2022-23

Office of the Executive Engineer
Yelahanka division, Bangalore - 560065
Dated : 08-03-2023

INVITATION FOR TENDER (IFT)
(Two Cover system)
(Short term- Tender Notification)
(Through GOK e-Procurement Portal only)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz <https://eproc.karnataka.gov.in>). The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract as per standard tender document KW3 and KW-4
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs.1,00,000/- through e-payment under of the following i.e., online/RTGS /NEFT /OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on 18-03-2023 and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

Sl. No.	Name of the Work	Est. Cost in Lakhs	EMD in Lakhs	Cost of Tender form in Rs. (Non-Refundable)	Period of Completion
1	Additional works to Street vending zone in ward no-05	300.00	4.50	As per E-Procurement Portal	180 days
2	Improvements of pathway and grill fencing to Rajiv Gandhi park in ward no-05.	200.00	3.00	As per E-Procurement Portal	180 days
3	Construction of Urdu school at Kamakshamma layout in Chowdeshwari ward no-02.	125.00	1.88	As per E-Procurement Portal	180 days
4	Additional works to Kempegowda Statue at yelahanka old town in ward no-01.	75.00	1.50	As per E-Procurement Portal	180 days
5	Improvements of pathway and grill fencing to 3 rd phase EWS park in ward no-05.	50.00	1.00	As per E-Procurement Portal	180 days

CONTRACTOR

Page 2 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

6	Drilling of bore water supply	01.02.03 &
7	Construction	Yelahanka D

Calendar of events:

- Date of Pre bid
- 15-03-2023
- Date of Opening

ESSENTIAL CONDITIONS

1. The Tender Notification of GOK e-Procurement
2. The interested contractors may
3. Tender documents website <http://eproc.karnataka.gov.in> Bidders/Contractors participating through Helpdesk at 080 - 2
4. The contractors shall date and time of submission of EMD notified in the
5. The contractor / supplier with the bid on e-procurement last date and time
6. The tenders will be opened
7. The Tender will remain
8. The Contractor is not to put the tender after payment
9. The Successful tenderer of receipt of intimation summarily rejected
10. The Contractor / Agent advance or maximum noting down of such Failure to do so liable
11. The Work shall be completed from the Date of Work. Tenderer is not interested through Alternate Agent
12. Defect Liability Period No: 3/12/2018/300/G-3
13. FSD will be refunded
14. Tenders must be accompanied by Earnest Money Deposit in the Tender document.
15. Frequency of the Quality contractor as per SIRC/SP/H-1984 Handbook

CONTRACTOR

KE

of the Executive Engineer
Division, Bangalore - 560064
Dated : 08-03-2023

on behalf of the
the construction of
for works given
of Karnataka (viz
the minimum
tenders to qualify
and KW-4

for the work in the
of the forms as
rough e-payment
balance by bank
be valid for 180

or before 16.00
e-procurement

Under s.	Period of Completion
(e)	180 days
-ent	180 days
nt	180 days
ht	180 days
ht	180 days
ht	180 days

ENGINEER
NKA DIV

6	Drilling of borewells and providing water supply facilities to ward No 01,02,03 & 04.	100.00	1.50	As per E-Procurement Portal	180 days
7	Construction of Bus shelters in Yelahanka Division limits.	100.00	1.50	As per E-Procurement Portal	180 days

Calendar of events:

- Date of Pre bid meeting at the office Executive Engineer (Yelahanka Division) on **15-03-2023 at 16.00 hrs**
- Date of Opening of bids on **20-03-2023 after 16:00 hours**

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of GOK e-Procurement Platform (<http://eproc.karnataka.gov.in>) website.
2. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.
3. Tender documents may be downloaded from Government of Karnataka e-Procurement website <http://eproc.karnataka.gov.in> under login for Contractors. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website <https://eproc.karnataka.gov.in> or contact e-Procurement Helpdesk at 080 - 22485867 / 22485927.
4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e-procurement portal along with stipulated EMD notified in the tender document.
5. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
6. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
7. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
8. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
9. The Successful tenderer will have to execute an agreement with BBMP within **seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
10. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
11. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
12. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: ೮೭,೨೮,೮೮ / G-5317/2012-13 ದಿನಾಂಕ: 28.09.2012
13. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
14. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
15. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP-11-1984 Handbook of Quality Control for Construction of Roads and Runways.

CONTRACTOR

Page 3 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

- IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, Prestressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.
16. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.
17. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract (Standard Tender Document KW 4 also Tenderers are advised to go through the Standard Bid Documents.
18. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
19. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
20. Successful Tenderer should deliver to the employer a security deposit equivalent 5% of the Contract price in form of DD / Bank Guarantee in favour of Commissioner BBMP otherwise action will be initiated as per Standard Bid document clauses.
21. An additional security for unbalanced bids in the form of DD/ Bank Guarantee to be submitted in favour of Commissioner BBMP to the undersigned before opening of the technical bid otherwise there bids will be rejected.
22. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.
23. GST will be paid to the tendered amount separately only for 2018-19 schedule of rates and for GST/VAT is included in other than 2018-19 schedule of Rates.
24. As per Government Circular No. CI 81 MMN 2014 Dt: 18.02.2014 & ಗೃಹಸಚಿವರ ಕಛೇರಿ/ರಾ.ಪ್ರ.ಕೋ/2013-14 ದಿನಾಂಕ: 13.03.2014 the contractors are liable to pay royalty in terms of the contract if they are not able to produce the materials purchased document / MDP's from where they purchase.
25. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
26. All the participants should produce all the original documents for verification whenever necessary.
27. The work shall be carried out as per the directions of the BBMP and if necessary in coordination with BESCOM, BWSSB, Other Utility Agencies and Engineer in charge of Work.
28. No Joint Venture / Consortium is permissible.
29. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
30. Conditional Tenders will not be entertained and they are summarily rejected.
31. Further particulars can be had from the office of the Executive Engineer, Yelahanka Division, and BBMP during the working days between 10.00 A.M. to 5.30 P.M.
32. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
33. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
34. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.

CONTRACTOR

Page 4 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR

ge Works, IRC:SP:47-
reinforced, Prestressed),
struction and Composite
other relevant Indian
BBMP on his own cost

of the bill amount will
onstruction Employees

ia specified in clause 3
act (Standard Tender
dard Bid Documents,
d of the Undersigned.
without assigning any

deposit equivalent 5%
our of Commissioner
ement clauses.

Bank Guarantee to be
ed before opening of

r to reject any tender

y schedule of rates and

2014 & ಗವಾಸಿ/ಡಿಬಿ/

ble to pay royalty in
urchased document /

te., are not eligible to

erification whenever

and if necessary in
ngineer in charge of

days from the Date
ful Tenderer is not
k executed through

ected.

ngineer, Yelahanka

30 P.M.

esignated Dumping

the same will be

e and time for the
mitted after the due

TIME ENGINEER
YELAHANKA DIV

35. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
36. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
37. As per Commissioner inter Office Note No:D/295/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.
38. Bidders Should Submit the one set of Hard Copy with spiral Binding of all documents which are uploaded in the e-portal to this office before opening the technical bid. Otherwise their bid will be rejected.
39. The Bidder /Contractors should shall not Quote below the minimum labour rates prevailing @ the time of Tender Notification. If so they shall be provide the Rate Analyses for the same. (To be uploaded in e-procurement plat form).
40. The Works reserved for SC/ST category relaxation of Tender clauses will be applicable as per Government order No: FD 876 Exp-12/2017, Dated: 10-10-2017.

Sd/-
Executive Engineer
Yelahanka Division

Copy to:

1. The Chief Commissioner, BBMP for kind information.
2. Copy submitted to the Special Commissioner (Projects) for kind information.
3. Copy submitted to Zonal Commissioner (Yelahanka) For Kind Information.
4. Copy submitted to the Special Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.
5. Copy submitted to the Joint Commissioner (Yelahanka) for kind information.
6. Copy submitted to the Engineer-In-Chief for kind information.
7. Copy submitted to the Chief Engineer (Yelahanka) for kind information.
8. Copy submitted The Deputy Commissioner (Bengaluru Urban) for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.
9. Copy submitted to Chief Auditor / Chief Account officer for kind information
10. Copy submitted to A.C.F (Yelahanka) for information.
11. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
12. Copy to Acct. Suptd. / Cashier of Division office for Necessary Action..
13. Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.
14. Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.
15. Copy to Assistant Executive Engineer (Yelahanka sub Division and Satellite Town Sub Division) for Information & Necessary Action.
16. Notice Board / Office Copy.

Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike

CONTRACTOR

Page 5 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

Section	Description	Page No.
1.	INVITATION FOR TENDERS (IFT)	4
2.	INSTRUCTIONS TO TENDERERS (ITT)	7
3.	QUALIFICATION INFORMATION	19
4.	FORM OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO PROCEED WITH THE WORK AND AGREEMENT FORM	22
5.	CONDITIONS OF CONTRACT (CC)	25
6.	CONTRACT DATA	38
7.	SPECIFICATIONS	44
8.	DRAWINGS	44
9.	BILL OF QUANTITIES	45
10.	FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT	54

A.	General
1.	Scope of
2.	Eligible
3.	Qualifica
4.	One Tende
5.	Cost of T
6.	Site Visit
B.	Tender Docume
7.	Content of
8.	Clarificati
9.	Amendmen
C.	Preparation of T
10.	Documents
11.	Tender pric
12.	Tender vali
13.	Earnest mon
14.	Format and
D.	Submission of Te
15.	Sealing and
16.	Deadline for
17.	Late Tenders
18.	Modification
E.	Tender opening an
19.	Opening of Fi
	Qualified Ten
20.	Opening of S
21.	Process to be
22.	Clarification o
23.	Examination o
24.	Correction of
25.	Evaluation an
F.	Award of contract
26.	Award criteria
27.	Employer's rig
28.	Notification of
29.	Security depos
30.	Advance paym
31.	Corrupt or Fra

CONTRACTOR

Page 6 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR

SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

		Page No.
4	A. General	
	1. Scope of Tender	8
7	2. Eligible Tenderers	8
	3. Qualification of the Tenderer	8
19	4. One Tender per Tenderer	10
	5. Cost of Tendering	10
	6. Site Visit	10
22	B. Tender Documents	
	7. Content of Tender documents	10
	8. Clarification of Tender Document	10
25	9. Amendment of Tender documents	10
38	C. Preparation of Tenders	
	10. Documents comprising the Tender	11
44	11. Tender prices	11
	12. Tender validity	11
44	13. Earnest money deposit	11
	14. Format and signing of Tender	12
45	D. Submission of Tenders	
	15. Sealing and marking of Tenders	12
	16. Deadline for submission of Tenders	13
SIT 54	17. Late Tenders	13
	18. Modification and Withdrawal of Tenders	13
	E. Tender opening and evaluation	
	19. Opening of First Cover of all Tenders and evaluation to determine Qualified Tenderers	14
	20. Opening of Second Cover Tenders of qualified Tenders and evaluation	14
	21. Process to be confidential	14
	22. Clarification of Tenders	15
	23. Examination of Tenders and determination of responsiveness	15
	24. Correction of errors	15
	25. Evaluation and comparison of Tenders	15
	F. Award of contract	
	26. Award criteria	16
	27. Employer's right to accept any Tender and to reject any or all Tenders	16
	28. Notification of award and signing of Agreement	16
	29. Security deposit	17
	30. Advance payment and Security	17
	31. Corrupt or Fraudulent Practices	17

A. General

1. Scope of Tender

- 1.1 The Executive Engineer, Yelahanka Division, BBMP (Referred to as Employer in these documents) invites tenders following Two Cover tender procedure, from eligible Tenderers, for the construction of works (as defined in these documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit tenders for any or all of the works detailed in the table given in IFT.

2. Eligible Tenderer's:

- 2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Government of Karnataka / BBMP

2.2 Tenders from Joint ventures are not acceptable.

3. Qualification of the Tenderer:

- 3.1 All Tenderers shall provide the requested information accurately and in sufficient detail in Section 3: Qualification information.
- 3.2 To qualify for award of this contract, each Tenderer in its name should have in the last five years (i.e. 2017-18 to 2021-22)
- achieved in at least two financial years a minimum financial turnover (in all classes of civil engineering construction works only) of **Rs.340.00 Lakhs**
 - satisfactorily completed (at least 50% of the contract value) as prime contractor, at least one similar work such as Improvements of Roads and Drains of value not less than **Rs.85.00 Lakhs**
 - executed in any one year, the following minimum quantities of work:¹

Sl. No	Description	Unit	Quantity
1	Earthwork excavation	Cum	530.00
2	PCC/RCC	Cum	220.00
3	MS. Hot dip galvanized Sq. Hallow Poles	Sqm	500
4	Hot dip galvanised Gate	Sqm	14
5	Heavy duty cobble stones 60mm thick interlock pavers	Sqm	721.95
6	Pre cast solid cement concrete Kerb Stones	Nos	1170.00

Note: Certified Contractors Bill Copies shall be uploaded (Admitted Bill Copies)

- The Tenderer or his identified sub-contractor should possess required valid electrical license for executing building electrification works and should have executed similar electrical works totalling Rs. (usually not less than 50% of the electrical works)* in any one year;²
 - The Tenderer or his identified sub-contractor should possess valid license for executing water supply/sanitary engineering works and should have executed similar water supply/sanitary engineering works totalling Rs. (usually not less than 50% of the water supply/sanitary engineering works)* in any one year;³
- 3.3 Each Tenderer should further demonstrate:
- Availability by owning critical equipment and at least 50% of the required/specified key equipment for this work and the remaining 50% can be deployed on lease/hire basis for all works provided the relevant documents (commitment agreements etc.) for availability for this

¹ Specify the principal items of works to be executed under this contract

² This is for building works. Appropriately change for other works.

³ This is for building works. Appropriately change for other works.

- (b)
(c) work are furnished

Sl No	Description
1	Excavator
2	Needle Vibrator
3	Concrete Mixer Ma
4	Tipper / Tractors
5	Water tankers

- (d) Liquid assets a
lines/ letter of c
3.4 To qualify for a p
invited in this IFT
aggregate of the qu
3.5 Sub-contractors' c
Tenderer's compli
above
3.6 Tenderers who m
available tender c
calculated as und

Where

A = Maximum v
(updated) to
to Progress
N = Number of
B = Value, at 2
during the

Note:

The states
the stipu
counterst
equivalen

- 3.7 Even though
- made mi
proof of
- Record
- contract
- particip
prices a

One Tender

4. Each tender
in more th
permitted
disqualifi

5. Cost of T
The tend
The Empl

6. Site Visi

CONTRACTOR

ferred to as Employer in these
e, from eligible Tenderers, for the
to as "the works") detailed in the
y submit tenders for any or all of

and fraudulent practices issued

in sufficient detail in Section

have in the last five years

er (in all classes of civil

contractor, at least one
t less than Rs.85,00

Unit	Quantity
Cum	530.00
Cum	220.00
Sqm	500
Sqm	14
Sqm	721.95
Nos	1170.00

opies)
did electrical license
ilar electrical works
in any one year,²
for executing water
ater supply/sanitary
ter supply/sanitary

red/specified key
hire basis for all
liability for this

ENGINEER
YELAHANKA DIV

- (b)
(c) work are furnished.

Sl No	Description of equipment	Qty	Ownership
1	Excavator	1 No	Own/Lease
2	Needle Vibrator	2 No	At least 50% Own
3	Concrete Mixer Machine	2 Nos	At least 50% Own
4	Tipplers / Tractors	1 Nos	Own/Lease
5	Water tankers	1 Nos	Own/Lease

- (d) Liquid assets and /or availability of credit facilities of not less than Rs. 50.00 Lakhs (Credit lines/ letter of credit/ certificates from banks for meeting the fund requirement etc.
3.4 To qualify for a package of contracts made up of this and other contracts for which tenders are invited in this IFT, the Tenderer must demonstrate having experience and resources to meet the aggregate of the qualifying criteria for the individual contracts.
3.5 Sub-contractors' experience and resources shall not be taken into account in determining the Tenderer's compliance with the qualifying criteria except to the extent stated in 3.2 (d) and (e) above.
3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value. The available tender capacity will be calculated as under:

Where
Assessed available tender capacity = $(A \times N \times 1.5 - B)$

- A = Maximum value of civil engineering works executed in any one year during the last five years (updated to 2021-2022 price level) taking into account the completed as well as works in progress.
N = Number of years prescribed for completion of the works for which tenders are invited.
B = Value, at 2021-2022 price level, of existing commitments and on-going works to be completed during the next 06 months

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of an Executive Engineer or equivalent.

- 3.7 Even though the Tenderers meet the above criteria, they are subject to be disqualified if they have:
- made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or
- Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or
- participated in the previous Tender for the same work and had quoted unreasonably high tender prices and could not furnish rational justification.

4. One Tender per Tenderer:

- 4.1 Each tenderer shall submit only one tender for one package. A tenderer who submits or participates in more than one Tender (other than as a sub-contractor or in cases of alternatives that have been permitted or requested) will cause all the proposals with the Tenderer's participation to be disqualified.

5. Cost of Tendering:

- 5.1 The tenderer shall bear all costs associated with the preparation and submission of his tender, and the Employer will in no case be responsible and liable for those costs.

6. Site visit:

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

The Tenderer at his own responsibility and risk is encouraged to visit and examine the Site of Works and its surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract for construction of the Works. The cost of visiting the Site shall be at the Tenderer's own expense.

B. Tender documents

7. Content of Tender documents

- 7.1 The set of tender documents shall have all the Sections given in Page 2;
7.2 Both the sets should be completed and returned with the tender.

8. Clarification of Tender Documents

- 8.1 A prospective tenderer requiring any clarification of the tender documents may notify the Employer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's address indicated in the invitation to tender. The Employer will respond to any request for clarification which he receives earlier than 15 days prior to the deadline for submission of tenders. Copies of the Employer's response will be forwarded to all purchasers of the tender documents, including a description of the enquiry but without identifying its source.

8.2 Pre-tender meeting:

- 8.2.1 The tenderer or his authorized representative is invited to attend a pre-tender meeting which will take place at **The Office of the Executive Engineer, Yelahanka Division, Bangalore - 560064 on 15-03-2023 at 15.00 Hours**

- 8.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage

- 8.2.3 The tenderer is requested to submit any questions in writing or by cable to reach the Employer not later than **2 days before Pre bid meeting**.

- 8.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) and the responses given will be transmitted without delay to all purchasers of the tender documents. Any modification of the tender documents listed in Sub-Clause 7.1 which may become necessary as a result of the pre-tender meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 9 and not through the minutes of the pre-tender meeting.

- 8.2.5 Non-attendance at the pre-tender meeting will not be a cause for disqualification of a tenderer.

9. Amendment of Tender documents

- 9.1 Before the deadline for submission of tenders, the Employer may modify the tender documents by issuing addenda.
9.2 Any addendum thus issued shall be part of the tender documents and shall be communicated in writing or by cable to all the purchasers of the tender documents.
9.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their tenders, the Employer shall extend as necessary the deadline for submission of tenders, in accordance with Sub-Clause 16.2 below.

C. Preparation of Tenders

10. Documents comprising the Tender

- 10.1 The tender submitted by the Tenderer shall be in two covers and shall contain the documents as follows:

10.1.1 First Cover:

- (a) Earnest Money Deposit;
(b) Qualification Information as per formats given in Section 3;

10.1.2 Second Cover:

- (a) The Tender (in the format indicated in Section 4)
(b) Priced Bill of Quantities (Section 9);

CONTRACTOR

may be necessary for preparing the Site of Works. The cost of visiting the Site shall

Page 2:

Documents may notify the Employer (in duplicate) at the Employer's address and to any request for clarification of the tender documents. Copies of the tender documents, including a

pre-tender meeting which will be held at the Division, Bangalore - 560064

Questions on any matter that may arise should be reached to the Employer not

later than identifying the source of the tender documents. The tender documents shall be made available to all purchasers of the tender documents under clause 7.1 which may become available exclusively through the tender documents minutes of the pre-tender

Notification of a tenderer.

The tender documents by

shall be communicated in

the tender documents into account in the tender documents for submission of

in the documents as

ENGINEER
YELAHANKA DIV

and any other materials required to be completed and submitted by Tenderers in accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 shall be filled in without exception.

Tenderers submitting tenders together with other contracts stated in the IFT to form a package will so indicate in the tender together with any discounts offered for the award of more than one contract.

10.2

11. Tender prices

11.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of Materials submitted by the Tenderer.

11.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Materials along with total tender price (both in figures and words). **Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Materials.** Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

11.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, prices and total Tender Price submitted by the Tenderer.

11.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of the Contract in accordance with the provisions of Clause of the Conditions of Contract.

12. Tender validity

12.1 Tenders shall remain valid for a period not less than **180 days** after the deadline date for tender submission specified in Clause 16. A tender valid for a shorter period **shall be rejected by the Employer as non-responsive.**

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Tenderers may extend the period of validity for a specified additional period. The request and the Tenderers' responses shall be made in writing or by cable. A Tenderer may refuse the request without forfeiting his earnest money deposit. A Tenderer agreeing to the request will not be required or permitted to modify his tender, but will be required to extend the validity of his earnest money deposit for a period of the extension, and in compliance with Clause 13 in all respects.

13. Earnest money deposit

13.1 The Tenderer shall furnish, as part of his tender, earnest money deposit (EMD) at the following rates

- a) upto Rs.20 Lakhs - 2.5%
- b) Rs.20 Lakhs and above upto Rs. 1 crore - 2% subject to a minimum of Rs. 50,000/-
- c) Rs. 1 crore and above upto Rs.10 crores - 1.5% subject to a minimum of Rs. 2,00,000/-
- d) Rs.10 crores and above - 1% subject to a minimum of Rs.15,00,000/-
- e) Fixed Deposit Receipt (FDR) subject to the following condition
 - Maturity date of FDRs issued by the Bank should be beyond the date expected date of finalization of the tender.

Earnest money deposit will have to be in any one of the forms as specified in the Tender document and as per circular PWD:15:ITC:2008/2009 Dated:02-12-2010 (Minimum of Rs.1,00,000/- through e-payment under of the following i.e., online / RTGS / NEFT / OTC and the balance by bank guarantee/FDR issued by Nationalized/Scheduled Bank and shall have to be valid for 90 days beyond the validity of the tender.

As per Circular: PWD:15:ITC:2008/2009 Dated:02-12-2010 the Tenderer shall submit the ORIGINAL BG/FDR for Part EMD on or before the Opening of Technical Bid, if failed to submit, the bid will be rejected and the initial amount deposited through e-procurement will be forfeited and further their names will be proposed for Black Listing if resorted repeatedly.

13.2 Instruments having fixed validity issued as earnest money deposit for the tender shall be valid for 90 days beyond the validity of the tender.

13.3 Any tender not accompanied by an acceptable earnest money deposit and not secured as indicated in Sub-Clauses 13.1 and 13.2 above shall be rejected by the Employer as non-responsive.

CONTRACTOR

Page 11 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

- 13.5 The earnest money deposit of unsuccessful Tenderers will be returned within 30 days of the end of the tender validity period specified in Sub-Clause 12.1.
- 13.6 The earnest money deposit of the successful Tenderer will be discharged when the Tenderer has signed the Agreement and furnished the required Performance Security.
- (a) The earnest money deposit may be forfeited:
- (b) if the Tenderer withdraws the Tender after tender opening during the period of tender validity;
- (c) if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 24, or in the case of a successful Tenderer, if the Tenderer fails within the specified time limit to:
- (i) Sign the Agreement; or
- (ii) Furnish the required Security deposit

14. Format and signing of Tender

- 14.1 The Tenderer shall prepare one original and a copy of the documents comprising the Tender as described in Clause 10 of these Instructions to Tenderers, and clearly marked "ORIGINAL" and "COPY" as appropriate. In the event of discrepancy between them, the original shall prevail.
- 14.2 The original and a copy of the Tender shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on behalf of the Tenderer. All pages of the tender where entries or amendments have been made shall be initialed by the person signing the tender.
- 14.3 The Tender shall contain no alterations or additions, except those to comply with instructions issued by the Employer, or as necessary to correct errors made by the Tenderer, in which case such corrections shall be initialed by the person signing the Tender.

D. Submission of Tenders

15. Sealing and marking of tenders

- 15.1 The Tenderer shall seal the original and a copy of the Tender in separate envelopes, duly marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as inner envelopes) shall then be put inside one outer envelope.
- 15.2 The inner and outer envelopes shall

- (a) be addressed to the Employer at the following address:

**Office of the Executive Engineer
Yelahanka Division**

CMC Road, Yelahanka old town Bangalore - 560064.

(insert address of office for Tender submission), and

- (b) bear the following identification:

- Tender for [name of contract]
- Tender Reference No. [insert number]
- DO NOT OPEN BEFORE. [time and date for tender opening, per Clause 19]

- 15.3 In addition to the identification required in Sub-Clause 15.2, the inner envelopes shall indicate the name and address of the Tenderer to enable the tender to be returned unopened in case it is declared late, pursuant to Clause 17.
- 15.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for the misplacement or premature opening of the Tender.

Note:-

1. The Tenderer shall access Tender Documents, fill them and submit the Completed Tender Document as stated in Clause 10 through Website of e - Procurement itself (www.eproc.karnataka.gov.in). The Signed, Sealed and Scanned Copy of all the Documents as stated in Clause 10 shall be attached to the e - Tender Document, failing which the Bid will not be considered. It is the Responsibility of the Tenderer to submit all the Documents pertaining to Eligibility Criteria / Qualification Information with due diligence. All the Pages of the Document shall be serially numbered with an Index for ready reference.
2. No Physical Documents shall be considered. However, all the participating Tenderers shall produce all the Original Documents for Verification whenever asked by the Employer.

CONTRACTOR

Page 12 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

ed within 30 days of the end of
charged when the Tenderer has
ity.

g during the period of tender

Price, pursuant to Clause 24; or
in the specified time limit to

ts comprising the Tender as
y marked "ORIGINAL" and
e original shall prevail.
ible ink and shall be signed
er. All pages of the tender
erson signing the tender
to comply with instructions
Tenderer, in which case such

te envelopes, duly marking
d as inner envelopes) shall

act]
r] opening, per Clause

velopes shall indicate the
ed in case it is declared
sume no responsibility

ted Tender Document
(karnataka.gov.in). The
shall be attached to the
Responsibility of the
ification Information
th an Index for ready

nders shall produce

ITV ENGINEER
KARNATAKA DIV

16. Deadline for submission of the Tenders

- 16.1 Tenders must be received by the Employer at the address specified above no later than 18-03-2023, at 16.00 hours. In the event of the specified date for the submission of tenders being declared a holiday for the Employer, the tenders will be received up to the appointed time on the next working day.
- 16.2 The Employer may extend the deadline for submission of tenders by issuing an amendment in accordance with Clause 9, in which case all rights and obligations of the Employer and the Tenderers previously subject to the original deadline will then be subject to the new deadline.

17. Late Tenders

- 17.1 Any Tender received by the Employer after the deadline prescribed in Clause 16 will be returned unopened to the Tenderer.

18. Modification and Withdrawal of Tenders

- 18.1 Tenderers may modify contents of First or Second Covers separately for each Cover or withdraw their Tenders by giving notice in writing before the deadline prescribed in Clause 16.
- 18.2 Each Tenderer's modification separately for each Cover or withdrawal notice shall be prepared, sealed, marked, and delivered in accordance with Clause 14 & 15, with the outer and inner envelopes additionally marked "MODIFICATION FOR FIRST/SECOND COVER" or "WITHDRAWAL", as appropriate.
- 18.3 No Tender may be modified after the deadline for submission of Tenders.
- 18.4 Withdrawal or modification of a Tender between the deadline for submission of Tenders and the expiration of the original period of Tender validity specified in Clause 12.1 above or as extended pursuant to Clause 12.2 may result in the forfeiture of the earnest money deposit pursuant to Clause 13.
- 18.5 Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by submitting Tender modifications in accordance with this clause, or included in the original Tender submission.

E. Tender opening and evaluation

19. Opening of First Cover of all Tenders and evaluation to determine qualified Tenderers:

- 19.1 The Employer will open the First Covers of all the Tenders received (except those received late or withdrawn), including modifications for First Cover made pursuant to Clause 18, in the presence of the Tenderers or their representatives who choose to attend on 20-03-2023 at 16.00 hours on the date and the place specified in Clause 16. In the event of the specified date of Tender opening being declared a holiday for the Employer, the Tenders will be opened at the appointed time and location on the next working day.
- 19.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. The First Cover of Tenders for which an acceptable notice of withdrawal has been submitted pursuant to Clause 18 shall not be opened.
- 19.3 The Tenderers names, the presence or absence of earnest money deposit (amount, format and validity), the submission of qualification information and such other information as the Employer may consider appropriate will be announced by the Employer at the opening. Late and withdrawn Tenders will be returned unopened to tenderers.
- 19.4 The Employer shall prepare minutes of the Tender opening, including the information disclosed to those present in accordance with Sub-Clause 19.3.
- 19.5 The Second Cover of all the Tenderers including modifications for Second Cover shall be placed in a large cover and securely sealed in the presence of the tenderers or their representatives, who are present and also get the same signed by all those tenderers or their representatives. The large cover shall be kept in safe custody by the Employer.⁴

⁴ Refer GOK circular No. PWD 1359 SO/FC 2001 (P-2) dated 30th June 2003.
CONTRACTOR

2.6 The Employer will evaluate and determine whether each tender (a) meets the eligibility criteria defined in ITT Clause 2; (b) is accompanied by the required earnest money deposit as per stipulations in ITT Clause and (c) meets the minimum qualification criteria stipulated in ITT Clause 3. The Employer will draw out a list of qualified Tenderers.⁵

- 20.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed for the opening of the Second Cover containing the priced Tenders. The Employer will open the Second Covers of Qualified Tenderers at the appointed time and date in the presence of the Tenders or their representatives who choose to attend. In the event of the specified date of Second Cover opening being declared a holiday for the Employer, the Second Covers will be opened at the appointed time and location on the next working day.
- 20.2 Envelopes marked "MODIFICATION FOR SECOND COVER" shall be opened and the submissions therein read out in appropriate detail.
- 20.3 The Tenderers' names, the Tender prices, the total amount of each Tender, any discounts, Tender modifications and withdrawals, and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening. No Tender shall be rejected at Tender opening.
- 20.4 The Employer shall prepare minutes of the Second Cover Tender opening, including the information disclosed to those present in accordance with Sub-Clause 20.3.
21. **Process to be confidential**
- 21.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not officially concerned with such process until the award to the successful Tenderer has been announced. Any effort by a Tenderer to influence the Employer's processing of Tenders or award decisions may result in the rejection of his Tender.
22. **Clarification of Tenders**
- 22.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the Tender shall be sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders in accordance with Clause 24.
- 22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter relating to its Tender from the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, it should do so in writing.
- 22.3 Any effort by the Tenderer to influence the Employer in the Employer's Tender evaluation, Tender comparison or contract award decisions may result in the rejection of the Tenderers' Tender.
23. **Examination of Tenders and determination of responsiveness**
- 23.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender; (a) has been properly signed; and; (b) is substantially responsive to the requirements of the Tender documents.
- 23.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications of the Tender documents, without material deviation or reservation. A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender documents, the Employer's rights or the Tenderer's obligations under the Contract; or (c) whose

⁵ The evaluation of the technical aspects contained in the first cover should be completed within a reasonable period and the time gap between the opening of the first and second cover should be the minimum and in any case not more than 45 days (In exceptional cases, approval of the Secretary to the Government of the concerned Department/Managing Director of the Corporation shall be required, where the period is more than 45 days but less than 60 days. If it exceeds 60 days the tenders shall be invited).

nder (a) meets the eligibility criteria
quired earnest money deposit as per
ation criteria stipulated in ITT Clause

time, date and venue fixed for the
The Employer will open the Second
the presence of the Tenderers or their
fied date of Second Cover opening
will be opened at the appointed time
VER" shall be opened and the

h Tender, any discounts, Tender
er may consider appropriate, will
ected at Tender opening.

Tender opening, including the
se 20.3.

and comparison of Tenders and
sed to Tenderers or any other
to the successful Tenderer has
yer's processing of Tenders or

ts, the Employer may, at his
breakdowns of unit rates. The,
e, but no change in the price
pt as required to confirm the
valuation of the Tenders in

n any matter relating to its
awarded. If the Tenderer
ould do so in writing.

Tender evaluation, Tender
Tenderers' Tender.

whether each Tender; (a)
irements of the Tender

terms, conditions, and
reservation. A material
the scope, quality, or
istent with the Tender
Contract, or (c) whose

ed within a
ould be the
Secretary to the
Personnel, where
all the activities.
EXECUTIVE ENGINEER
KANKA DIV

rectification would affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders.

23.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

24. **Correction of errors**

24.1 Tenders determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the rates in figures and in words, the lower of the two will govern⁶; and

(b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

24.2 The amount stated in the Tender will be adjusted by the Employer in accordance with the above procedure for the correction of errors and, with the concurrence of the Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not accept the corrected amount the Tender will be rejected, and the earnest money deposit may be forfeited in accordance with Sub-Clause 13.6 (b).

25. **Evaluation and comparison of Tenders**

25.1 The Employer will evaluate and compare only the Tenders determined to be substantially responsive in accordance with Clause 23.

25.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated Tender Price by adjusting the Tender Price as follows:

(a) making any correction for errors pursuant to Clause 24; and
(b) making appropriate adjustments to reflect discounts or other price modifications offered in accordance with Sub Clause 18.5.

25.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. Variations, deviations, and alternative offers and other factors which are in excess of the requirements of the Tender documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Tender evaluation.

25.4 The estimated effect of the price adjustment conditions under Clause 41 of the Conditions of Contract, during the implementation of the Contract, will not be taken into account in tender Evaluation

25.5 If the tender of the successful tenderer is seriously unbalanced in relation to the Employer's estimate of the cost of the work to be performed under the contract, the Employer may require the Tenderer to produce detailed price analyses for any or all items of the Bill of Materials, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance security set forth in Clause 29 be increased at the expense of the successful Tenderer to a level sufficient to protect the Employer against financial loss in the event of default of the successful tenderer under the contract.

F. Award of Contract

26. **Award criteria**

26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer whose Tender has been determined to be substantially responsive to the Tender documents and who has offered the lowest evaluated Tender Price, provided that such Tenderer has been determined to be (a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance with the provisions of Clause 3.

27. **Employer's right to accept any Tender and to reject any or all Tenders**

27.1 Notwithstanding Clause 26, the Employer reserves the right to accept or reject any Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, without

⁶ Clause 25.2 of Chapter VI of KPPP Rules 2000 states that "in case of discrepancy between the rates quoted in words and figures, the lower of the two shall be considered".

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANNA DIV

thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for the Employer's action.

28. Notification of award and signing of Agreement

- 28.1 The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior to expiration of the Tender validity period by cable, telex, e-mail or facsimile confirmed by registered letter. This letter (hereinafter and in the *Conditions of Contract* called the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price").
- 28.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of Security deposit in accordance with the provisions of Clause 29.
- 28.3 The Agreement will incorporate all agreements between the Employer and the successful Tenderer. It will be kept ready for signature of the successful Tenderer in the office of Employer within 30 days following the notification of award along with the Letter of Acceptance. Within 20 days of receipt, the successful Tenderer will sign the Agreement and deliver it to the Employer.
- 28.4 Upon the furnishing by the successful Tenderer of the Performance Security, the Employer will promptly notify the other Tenderers that their Tenders have been unsuccessful.
- ## 29. Security deposit
- 29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Security deposit in any of the forms given below for an amount equivalent to 3% of the Contract price plus additional security for unbalanced tenders in accordance with Clause 25.5 of ITT and Clause 44 of the Conditions of Contract for all works :
- Banker's cheque/Demand draft/Pay Order in favour of Commissioner BBMP payable at Bangalore or
 - A Bank Guarantee in the form given in Section 10; or
 - Special Small savings instruments pledged to Commissioner, BBMP / Executive Engineer – Yelahanka Division, BBMP
- 29.2 If the security deposit is provided by the successful Tenderer in the form of a Bank Guarantee, it shall be issued either by a Nationalized/Scheduled bank
- 29.3 The security deposit if furnished in cash or demand draft can, if requested, be converted to interest bearing securities at the cost of the contractor.
- 29.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 29.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest money deposit.
- ## 30. Advance Payment and Security:
- ## 31. Corrupt or Fraudulent practices
- 31.1 The BBMP requires that the Tenderers/Suppliers/Contractors, observe the highest standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, BBMP:
- (a) will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question;
 - (b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a BBMP contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a BBMP contract.
- 31.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 50.2 of the Conditions of Contract.

CONTRACTOR

The info
capacity
incorpora

1.1

Ph

1.2 To

(in

1.3 Wor

five

Project Name	Na
1	

1.4 Quan

spec

Year
2017-18
2018-19
2019-20
2020-21
2021-22

1.5 Infor

comp

(A) Existin

Description of Work
1

(B) Works fe

Description of

1 Items of Wor

CONTRACT

derers or any obligation to inform the
er's action.

of the award by the Employer prior
e-mail or facsimile confirmed by
Contract called the "Letter of
Contractor in consideration of the
Contract as prescribed by the
ce").

the Contract, subject only to the
of Clause 29.
Employer and the successful Tenderer.
the office of Employer within 30
of Acceptance. Within 20 days of
ver it to the Employer.

ance Security, the Employer will
unsuccessful.

ful Tenderer shall deliver to the
n amount equivalent to 3% of the
accordance with Clause 25.5 of

our of Commissioner BBMP

to Commissioner, BBMP /
form of a Bank Guarantee, it

ested, be converted to interest

ts of Sub-Clause 29.1 shall
eiture of the Earnest money

the highest standard of ethics
this policy, BBMP.

er recommended for award
the contract in question;
ted period of time; to be
rm has engaged in corrupt
P contract.

se 50.2 of the Conditions

SECTION 3: QUALIFICATION INFORMATION

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the Contract.

- 1.1 Constitution or legal status of Tenderer

Place of Registration

[Attach copy]

Principal place of business:

(Attach Copy)

- 1.2 Total value of civil engineering construction works executed and payments received in the last five years (in Rs. Lakhs) Attach Certificate from Chartered Accountant

2017 - 18
2018 - 19
2019 - 20
2020 - 21
2021 - 22

- 1.3 Work performed as Prime Contractor (in the same name) on works of similar nature over during the five years specified in 1.2 above.

Project Name	Name of Employer	Description of Work	Contract Number	Value of Contract Rs. Lakhs	Date of issue of work order	Specified period of completion	Actual date of Actual date of	Remarks explaining reasons for delay in completion of work
1	2	3	4	5	6	7	8	9

- 1.4 Quantities of work executed as prime contractor (in the same name) during the last five years specified in 1.2 above:

Year	Name of Work	Name of Employer	Quantity of work performed (cum)			Remarks (Indicate contract reference)
			Cement Concrete	Masonry	Earthworks	
2017-18						
2018-19						
2019-20						
2020-21						
2021-22						

- 1.5 Information on works for which Tenders have been submitted and works which are yet to be completed as on the date of this Tender.

(A) Existing commitments and on-going works:

Description of Work	Place & State	Contract No. & Date	Name And Address of Employer	Value of Contract (Rs. lakhs)	Stipulated period of completion	Value of works remaining to be completed (Rs. lakhs) Attach Certificates from Engineers -in-Charge	Anticipated date of completion
1	2	3	4	5	6	7	8

(B) Works for which Tenders already submitted:

Description of	Place	Name and	Estimated	Stipulated	Date when	Remarks
----------------	-------	----------	-----------	------------	-----------	---------

7 Items of work for which data is requested should tally with that specified in ITT Clause 3

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

Work	& State	Address of Employer	value of works (Rs. lakhs)	period of completion	decision is expected	if any
1	2	3	4	5	6	7

- 1.6. The following items of equipment are considered essential for successfully carrying out the work. The Tenderer should furnish all the information listed below.

Item of Equipment	Requirement*		Owned	Owned and available		Remarks
	No	Capacity		Number/ Capacity	Age/ condition	

- 1.7 Reports on the financial standing of the tenderer, such as profit and loss statements and auditor's reports for the last five years;
- 1.8 Qualification and experience of the key technical and management personnel in permanent employment with the tenderer and those that are proposed to be deployed on this contract, if awarded.
- 1.9 Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide references if contacted by the Employer.
- 1.10 Evidence of access to financial resources to meet the qualification requirement specified in ITT Clause 3.3 (b): Cash in hand, Letter of Credit etc. List them below and attach certificate from the Banker in the suggested format as under:

BANKER'S CERTIFICATE

This is to certify that M/s. is a reputed company with a good financial standing. If the contract for this work, namely (name of the work) is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. to meet the working capital requirements for executing the above contract

Name of the Bank, Senior Bank Manager
with Signature

Address:

- 1.11 Proposals for subcontracting components of works amounting to more than 20% of the contract price.

Item of Work	Value of Sub-Contract	Identified Sub-Contractor (Name and address)	Experience of similar work (Attach certificates from the respective Employers.)
1	2	3	4

- 1.12 Information on litigations in which the Tenderer is involved:

Other Party (ies)	Employer	Details of dispute	Amount involved	Remarks showing present status
-------------------	----------	--------------------	-----------------	--------------------------------

- 1.13 The proposed methodology and program of construction, backed with equipment planning and deployment, duly supported with broad calculations and quality control procedures proposed to be adopted, justifying their capability of execution and completion of the work as per technical specifications within the stipulated period of completion as per milestones.

SECTION 4: FORMS OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO PROCEED WITH THE WORK AND AGREEMENT FORM

* The item of equipment, required number and capacity should match with those specified in ITT Clause 3.3 (a)

CONTRACTOR

decision is expected	if any
6	7

successfully carrying out the works.

and available	
Age/condition	Remarks

statements and auditor's

personnel in permanent
employed on this contract, if

bankers who may provide

requirement specified in ITT
attach certificate from the

with a good financial
... (name of the work) is
liabilities to the extent of Rs.
ve contract

Senior Bank Manager
with Signature

in 20% of the contract

similar work (Attach
from the respective
employers.)

4

Remarks showing
present status

ment planning and
ures proposed to be
k as per technical

NOTICE TO TENDER FORM

in ITT Clause 3.3

VE ENGINEER
ANKA DIV

Form of Tender

Description of the Works:

(To be filled in by the Employer before issue of the Tender document)

Tender

To

Address

(To be filled in by the Employer before issue of the Tender document)

GENTLEMEN,

We offer to execute the Works described above in accordance with the Conditions of Contract accompanying this Tender for the Contract Price of [in figures] [in letters].⁹

This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that you are not bound to accept the lowest or any Tender you receive.

The advance payment required is Rs.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will strictly observe the laws against fraud and corruption in force in India namely "Prevention of Corruption Act 1988".

We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit required by the Tender documents.

We attach herewith our current income-tax clearance certificate.

Yours faithfully,

Authorized Signature:

Name & Title of Signatory:

Name of Tenderer

Address:

⁹ To be filled in by the Tenderer, together with his particulars and date of submission at the bottom of the Tender document.

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

Letter of Acceptance
(letterhead paper of the Employer)

To:[date]

Dear Sirs, ...[name and address of the Contractor]

This is to notify you that your Tender dated for execution of the
..... [name of the contract and identification number, as given in the Instructions to Tenderers] for the
Contract Price of Rupees [amount in words and
figures], as corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by
our Agency.

You are hereby requested to furnish Security deposit plus additional security for unbalanced tenders in terms
of Clause 25.5 of ITT, in the form detailed in Clause 29.1 of ITT for an amount of Rs. within 20 days
of the receipt of this letter of acceptance valid up to 30 days from the date of expiry of Defects Liability
Period i.e. up to and sign the contract, failing which action as stated in Para 29.4 of ITT will be
taken.

Yours faithfully,

Authorized Signature

Name and Title of Signatory

Name of Agency

Issue of Notice to proceed with the work
(letterhead of the Employer)

To:(date)

Dear Sirs: (name and address of the Contractor)

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the
contract agreement for the construction of (name of the work) a Tender
Price of Rs. you are hereby instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of Employer)

CONTRACTOR

.....[date]

or]

tion of the
Instructions to Tenderers] for the
.....) [amount in words and
Tenderers is hereby accepted by

for unbalanced tenders in terms
of Rs. within 20 days
of expiry of Defects Liability
in Para 29.4 of ITT will be

Yours faithfully,

Authorized Signature

Name and Title of Signatory

Name of Agency

.....(date)

29.1 and signing of the
of the work) a Tender
of the said works in

lly,

le of signatory
lf of Employer)

TIVE ENGINEER
HANNA DIV

Agreement Form

Agreement

This agreement, made the day of 20.....
between.....
(hereinafter called "the Employer") of the one part and
..... [name and address of contractor] (hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor execute
[name and identification number of Contract] (hereinafter called "the Works") and the Employer has
accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of
any defects therein at a contract price of Rupees.....

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance;
 - ii) Notice to proceed with the works;
 - iii) Contractor's Tender;
 - iv) Contract Data;
 - v) Conditions of contract (including Special Conditions of Contract);
 - vi) Specifications;
 - vii) Drawings;
 - viii) Bill of Quantities; and
 - ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

Signed, Sealed and Delivered by the said

in the presence of:
Binding Signature of Employer

Binding Signature of Contractor

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

SECTION 5: CONDITIONS OF CONTRACT

Table of Contents

		Page No.
A.	General	
	1. Definitions	25
	2. Interpretation	25
	3. Law governing contract	26
	4. Employers decisions	26
	5. Delegation	26
	6. Communications	26
	7. Subcontracting	26
	8. Other Contractors	26
	9. Personnel	26
	10. Employer's and Contractor's risks	26
	11. Employer's risks	26
	12. Contractor's risks	26
	13. Insurance	26
	14. Site Investigation Report	26
	15. Query about Contract Data	27
	16. Contractor to construct the Works	27
	17. The Works to be completed by Intended Completion Date	27
	18. Approvals by the Employer	27
	19. Safety	27
	20. Discoveries	28
	21. Possession of the Site	28
	22. Access to the Site	28
	23. Instructions	28
	24. Procedure for resolution of disputes	28
B.	Time Control	28
	25. Program	
	26. Extension of the Intended Completion Date	
	27. Delays ordered by the Employer	
	28. Management meetings	29
C.	Quality Control	29
	29. Identifying defects	29
	30. Tests	
	31. Correction of defects	
	32. Uncorrected defects	
D.	Cost Control	29
	33. Bill of Quantities (BOQ)	29
	34. Variations	29
	35. Payment for Variations	30
	36. Submission of bills for payment	30
	37. Payments	30
	38. Compensation events	31
	39. Tax	30
	40. Price Adjustment	31
	41. Liquidated damages	31
	42. Advance Payments	31
	43. Securities	32
	44. Cost of repairs	32
E.	Finishing of Contract	32
	45. Completion	32
	46. Taking Over	32
	47. Final account	32
	48. As built drawings and/or Operating and Maintenance Manuals	32
	49. Termination	33
	50. Payment upon termination	33
	51. Property	33
	52. Release from performance	34
F.	Special Conditions of Contract	34
	CONTRACTOR	34

Conditions of Contract

1. Definitions

A. General

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined meanings. Bold letters are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender. **Compensation events** are those defined in Clause 38 hereunder. The **Completion Date** is the date of completion of the Works as certified by the Employer in accordance with Sub Clause 46.1.

The **Contract** is the contract between the Employer and the Contractor to execute, complete and maintain the Works. It consists of the documents listed in Clause 2.2 below. The **Contract Data** defines the documents and other information which comprise the Contract.

The **Contractor** is a person or corporate body who's Tender to carry out the Works has been accepted by the Employer. The **Contractor's Tender** is the completed Tender document submitted by the Contractor to the Employer.

The **Contract price** is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days; **months** are calendar months.

A **Defect** is any part of the Works not completed in accordance with the Contract. The **Defects liability period** is the period named in the Contract Data and calculated from the Completion Date.

The **Employer** is the party who will employ the Contractor to carry out the Works. **Equipment** is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.

The **Initial Contract price** is the Contract Price listed in the Employer's Letter of Acceptance. The **Intended Completion Date** is the date on which it is intended that the Contractor shall complete the Works. The **Intended Completion Date** is specified in the Contract Data. The **Intended Completion Date** may be revised only by the Employer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or biological function.

The **Site** is the area defined as such in the Contract Data. **Specification** means the Specification of the Works included in the Contract and any modification or addition made or approved by the Employer.

The **Start Date** is given in the Contract Data. It is the date when the Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site Possession Dates. A **Subcontractor** is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract which includes work on the Site.

A **Variation** is an instruction given by the Employer which varies the Works. The **Works** are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Employer will provide instructions clarifying queries about the Conditions of Contract.

2.2 The documents forming the Contract shall be interpreted in the following order of priority:

- (1) Agreement
- (2) Letter of Acceptance, notice to proceed with the works
- (3) Contractor's Tender
- (4) Contract Data
- (5) Conditions of Contract

CONTRACTOR

- (6) Specifications
- (7) Drawings
- (8) Bill of quantities and
- (9) any other document listed in the Contract Data as forming part of the Contract

3. Law governing contract

- 3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts

4. Employer's decisions

- 4.1 Except where otherwise specifically stated, the Employer will decide contractual matters between the Employer and the Contractor.

5. Delegation

- 5.1 The Employer may delegate any of his duties and responsibilities to other people after notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

- 6.1 Communications between parties which are referred to in the conditions are effective only when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

7. Subcontracting (Deleted)

- 7.1 Deleted.

8. Other Contractors

- 8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer.

9. Personnel

- 9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may be stipulated by GOK from time to time during the execution of the work. The technical staff so employed shall be available at site as may be stipulated by the Employer.
- 9.2 If the Employer asks the Contractor to remove a person who is a member of the Contractor's staff or his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

10. Employer's and Contractor's risks

- 10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's risks

- 11.1 The Employer is responsible for the excepted risks which are:
 - (a) rebellion, riot commotion or disorder unless solely restricted to employees of the Contractor or his Sub-Contractors arising from the conduct of the Works; or
 - (b) a cause due solely to the design of the Works, other than the Contractor's design; or
 - (c) any operation of the forces of nature (in so far as it occurs on the Site) which an experienced contractor:
 - (i) could not have reasonably foreseen; or
 - (ii) could reasonably have foreseen, but against which he could not reasonably have taken at least one of the following measures:
 - (A) prevent loss or damage to physical property from occurring by taking appropriate measures or
 - (B) insure against such loss or damage

CONTRACTOR

part of the Contract.

Yanataka Local Acts.

contractual matters between

people after notifying the

effective only when in
Contract Act).

authorities, utilities.

tions) as may be
technical staff so

Contractor's staff
leaves the Site

the Contractor

Contractor or

experienced

have taken

by taking

ENGINEER
DIV

12. Contractor's risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor.

13. Insurance:

13.1 The Contractor shall prior to commencing the works, effect and thereafter maintain insurances, in the joint names of the Employer and the Contractor, (cover from the first working day after the Start Date to the end of Defects Liability Period), in the amounts stated in the Contract Data:

- (a) for loss of or damage to the Works, Plants and Materials and the Contractor's equipment;
 - (b) for liability of both Parties for loss, damage, death and injury to third parties or their property arising out of the Contractor's performance of the Contract including the Contractor's liability for damage to the Employer's property other than the Works and
 - (c) for liability of both Parties and of any Employer's representative for death and injury to the Contractor's personnel except to the extent that liability arises from the negligence of the Employer, any Employer's representative or their Employees.
- 13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Employer for his approval before the Start Date. All such insurance shall provide for compensation to be payable to rectify the loss or damage incurred. All payments received from insurers relating to loss or damage shall be held jointly by the Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not to be repaired.
- 13.3 If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, the Employer may without prejudice to any other right or remedy, effect insurance for the cover relevant to such default and pay the premiums due and recover the same as a deduction from any other monies due to the Contractor. If no payments is due, the payment of the premiums shall be a debt due.
- 13.4 Alterations to the terms of insurance shall not be made without the approval of the Employer.
- 13.5 Both Parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports:

14.1 The Contractor, in preparing the tender, shall rely on any site investigation reports referred to in the Contract data, supplemented by any information available to the Tenderer.

15. Queries about the Contract Data

15.1 The Employer will clarify queries on the Contract Data.

16. Contractor to construct the Works

16.1 The Contractor shall construct the Works in accordance with the Specification and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the program submitted by the Contractor, as updated with the approval of the Employer, and complete them by the Intended Completion Date.

18. Approval by the Employer:

- 18.1 The Contractor shall submit Specification and drawings showing the proposed Temporary Works to the Employer, who is to approve them if they comply with the Specifications and Drawings.
- 18.2 The Contractor shall be responsible for the design of Temporary Works
- 18.3 The Employer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
- 18.4 The Contractor shall obtain approval of third parties to the design of third parties to the design of the temporary Works where required.
- 18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works are subject to prior approval by the Employer before their use.

19. ~~Safin~~
CONTRACTOR

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. **Discoveries**

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the Employer's instructions for dealing with them.

21. **Possession of the Site**

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant activities and this will be Compensation Event.

22. **Access to the Site**

22.1 The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured / fabricated or assembled for the works.

23. **Instructions**

23.1 The Contractor shall carry out all instructions of the Employer which comply with the applicable laws where the Site is located.

24. **Procedure for resolution of Disputes:**

24.1 If the Contractor is not satisfied with the decision taken by the Employer, the dispute shall be referred by either party to Arbitration within 30 days of the notification of the Employer's decision.
24.2 If neither party refers the dispute to Arbitration within the above 30 days, the Employer's decision will be final and binding.
24.3 The Arbitration shall be conducted in accordance with the arbitration procedure stated in the Special Conditions of Contract.

B. Time Control

25. **Program**

25.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works.
25.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the Program and submit it to the Employer again at any time. A revised Program is to show the effect of Variations and Compensation Events.

26. **Extension of the Intended Completion Date**

26.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.
26.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.

27. **Delays ordered by the Employer**

27.1 The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

CONTRACTOR

activities on the Site.

value unexpectedly discovered on the Site
notify the Employer of such discoveries and
em.

to the Contractor. If possession of a part
Employer is deemed to have delayed the
Event.

authorized by the Employer access to the
set is being carried out or is intended to
are being manufactured / fabricated /

er which comply with the applicable

the Employer, the dispute shall be
lication of the Employer's decision.
30 days, the Employer's decision

bitration procedure stated in the

submit to the Employer for
order, and timing for all the
r's obligations. The Contractor
time. A revised Program is to

compensation Event occurs or a
achieved by the Intended

Intended Completion Date
upon the effect of a
tion.

of any activity within the

EXECUTIVE ENGINEER
YELAHANNA DIV

28. Management meetings

- 28.1 The Employer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the progress achieved and the plans for remaining work.
- 28.2 The responsibility of the parties for actions to be taken is to be decided by the Employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting.

29. Identifying defects

- 29.1 The Employer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor to search for a Defect and to uncover and test any work that the Employer considers may have a Defect

30. Tests

- 30.1 If the Employer instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.

31. Correction of defects

- 31.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.
- 31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Employer's notice.

32. Uncorrected defects

- 32.1 If the Contractor has not corrected a Defect within the time specified in the Employer's notice, the Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

33. Bill of Quantities (BOQ)

COST CONTROL

- 33.1 The BOQ shall contain items for the construction, installation, testing, and commissioning work to be done by the Contractor.
- 33.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at the rate in the BOQ for each item

34. Variations

- 34.1 The Employer shall have power to order the Contractor to do any or all of the following as considered necessary or advisable during the progress of the work by him
- (a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ);
- (b) Omit any item of work;
- (c) Change the character or quality or kind of any item of work;
- (d) Change the levels, lines, positions and dimensions of any part of the work;
- (e) Execute additional items of work of any kind necessary for the completion of the works; and
- (f) Change in any specified sequence, methods or timing of construction of any part of the work.
- 34.2 The Contractor shall be bound to carry out the work in accordance with any instructions in this connection, which may be given to him in writing by the Employer and such alteration shall not vitiate or invalidate the contract.
- 34.3 Variations shall not be made by the Contractor without an order in writing by the Employer, provided that no order in writing shall be required for increase or decrease in the quantity of an item appearing in the BOQ so long as the work executed conforms to the approved drawings.
- 34.4 The Contractor shall promptly request in writing to the Employer to confirm verbal orders and the Employer issuing oral instructions shall confirm it in writing within 30 days, failing which the work shall be carried out as though there is no variation. In case variation is approved, it shall be

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANNA DIV

accompanied by BOQ, failing which the contractor shall be responsible for deviation if any. Further, approval of Govt. / BBMP has to be obtained for the variation exceeding 5%.

35. Payments for Variations

- 35.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the BOQ of Quantities shall be made at the rates quoted by the Contractor.
- 35.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract.
- 35.3 If there is no rate for the additional, substituted or altered item of the work in the BOQ, effort would be made to derive the rates from those given in the BOQ or the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) and if found feasible the payment would be made at the derived rate for the item plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract.
- 35.4 If the rates for additional, substituted or altered item of work cannot be determined either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be requested to submit his quotation for the item supported by analysis of the rate or rates claimed, within 7 days.
- 35.5 If the Contractor's quotation is determined unreasonable, the Employer may order the Variation and make a change to the Contract Price which shall be based on Employer's own forecast of the effects of the Variation on the Contractor's costs.
- 35.6 If the Employer decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.
- 35.7 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of rates for items falling under this Clause.

36. Submission of bills for payment

- 36.1 The Contractor shall submit to the Employer monthly bills of the value of the work completed less the cumulative amount paid previously.
- 36.2 The Employer shall check the Contractor's bill and determine the value of the work executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations and Compensation Events.
- 36.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any item previously paid in the light of later information.

37. Payments

- 37.1 Payments shall be adjusted for deductions for advance payments other than recoveries in terms of contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor the within 60 days of submission of bill. The contractor shall be liable to pay liquidated damages for shortfall in progress. For progress beyond the agreed programme payment is subject to availability of the grants.
- 37.2 Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.

38. Compensation events

- 38.1 The following are Compensation events unless they are caused by the Contractor:
- The Employer does not give access to a part of the Site by the Site Possession Date stated in the Contract Data.
 - The Employer orders a delay or does not issue drawings, specifications or instructions required for execution of works on time.
 - The Employer instructs the Contractor to uncover or to carry out additional tests upon work which is then found to have no Defects.
 - The Employer gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
 - The effect on the Contractor of any of the Employer's Risks.
 - The Employer unreasonably delays issuing a Certificate of Completion.

CONTRACTOR

Page 28 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

38.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date is extended. The Employer shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.

38.3 As soon as information demonstrating the effect of each Compensation event upon the Contractor's forecast has been provided by the Contractor, it is to be assessed by the Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Employer shall adjust the Contract Price based on Employer's own forecast. The Employer will assume that the Contractor will react competently and promptly to the event.

38.4 The Contractor shall not be entitled to compensation to the extent that the Contractor will react affected by the Contractor not having given early warning or not having cooperated with the Employer.

39 **fax**

39.1 The rates quoted by the Contractor shall be deemed to be exclusive of GST and inclusive of other taxes that the Contractor will have to be paid for the performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

40 **Price Adjustment:**
G.O-1 (As per the G.O. No.FD 3 PCL 2008, Bangalore, Dated: 21.11.2008)
 If the period of execution is more than 6 months but less than or equal to 12 months for work costing more than Rs. 50 lakhs, star rates in respect of specified materials (cement, steel and bitumen) only shall be payable to the contractor based on the all India average wholesale price index for the said materials. The star rates adjustment shall be as per the increase or decrease in the index as applied to the said materials between the last date for receiving bids and the date of execution as per the approved programme of works submitted by the contractor at the time of execution of agreement which shall mandatorily be a part of the agreement.

Government order-02.G.O.N.791 Exp-12/2015, dated 26.02.2016 Bangalore - Provision for price adjustment for specified materials for works - is under clarification as per Government order action taken.

40.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels and lubricants in accordance with the following principles and procedures and as per formulae given in the Contract Data.¹⁶

- The price Adjustment shall apply for the work done from the date of commencement up to the end of original period of completion or extensions granted by the Employer and shall not apply to work carried out beyond the stipulated period of completion for reasons attributable to the Contractor.
- Price Adjustment shall be admissible from the date of opening of tenders (original or extended)
- The Price Adjustment shall be determined during each quarter from the formulae given in Contract Data.
- Following expressions and meanings are assigned to the work done during the quarter:

$R = \frac{\text{Total value of work done during the quarter}}{\text{under variations for which price adjustment (if any) will be worked out separately based on the terms mutually agreed.}}$

40.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of this or other Clauses in the Contract, the unit rates included in the contract shall be deemed to include amounts to cover the contingency of such other rise or fall in costs.

41 **Liquidated damages**

41.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works or the milestone as stated in the Contract Data). The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities.

41.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Employer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment of bill.

42 **Advance Payments: Refer Section 6: Contract Data**

43 **Securities:**

43.1 The Security deposit (including additional security for unbalanced tenders) shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and type of instrument acceptable to the Employer. The Security deposit shall be valid until a date 30 days from the date of expiry of Defects Liability Period and the additional security for unbalanced tenders shall be valid until a date 30 days from the date of issue of the certificate of completion.

¹⁶ Refer GOK Order No.FD 59 Pro.Cell 2004, Bangalore Dated 26th November 2004

44. **Cost of Repairs:**

- 44.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction period shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

45. **Completion**

E. Finishing the Contract

- 45.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the Employer will do so upon deciding that the Work is completed.

46. **Taking over**

- 46.1 The Employer shall take over the Site and the Works within seven days of issuing a certificate of Completion.

47. **Final account**

- 47.1 The Contractor shall supply to the Employer a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Employer shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 90 days of receiving the Contractor's account if it is correct and complete. If it is not, the Employer shall issue within 90 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Employer shall decide on the amount payable to the Contractor and make payment within 60 days of receiving the Contractor's revised account.

48. **As built drawings and/or Operating and Maintenance Manuals**

- 48.1 If "as built" (Completion drawings) Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the Contract Data.
- 48.2 If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or they do not receive the Employer's approval, the Employer shall withhold the amount stated in the Contract Data from payments due to the Contractor.

49. **Termination**

- 49.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.
- 49.2 Fundamental breaches of Contract include, but shall not be limited to the following:

- The Contractor stops work for 45 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Employer;
 - Deleted.
 - The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
 - Deleted.
 - The Employer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Employer;
 - The Contractor does not maintain a security which is required;
 - The Contractor has delayed the completion of works by the number of days for which the maximum amount of liquidated damages can be paid as defined in the Contract data; and
 - If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for or in the executing the Contract.
- For the purpose of this paragraph : "corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to influence the action of a public official in the procurement process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive practice among Tenderers (prior to or after Tender submission) designed to establish tender prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition."

CONTRACTOR

- 49.3 When either party to the Contract gives notice of a breach of contract to the Employer for a cause other than those listed under Sub Clause 49.2 above, the Employer shall decide whether the breach is fundamental or not.
- 49.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.
- 49.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

50. **Payment upon Termination**

- 50.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer shall prepare bill for the value of the work done less advance payments received up to the date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer.
- 50.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract, and less taxes due to be deducted at source as per applicable law and make payment accordingly.

51. **Property**

- 51.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is terminated because of a Contractor's default.

52. **Release from performance**

- 52.1 If the Contract is frustrated by any event entirely outside the control of either the Employer or the Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which commitment was made.

F. Special Conditions of Contract

1. **Labour:**

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form and at such intervals as the Employer may prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the Contractor on the Site and such other information as the Employer may require.

2. **Compliance with labour regulations:**

During continuance of the contract, the Contractor shall abide at all times by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including money due to the Contractor including any amount of security deposit. The Employer shall also have right to recover from the Contractor any

sum required or estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor in no case shall be treated as the employees of the Employer at any point of time

3. Protection of Environment:

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. During continuance of the contract, the contractor shall abide at all times by all existing enactments on environmental protection and rules made there under, regulations, notifications and bye-laws of the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or notification that may be issued in this respect in future by the State or Central Government or the local authority.

4. Arbitration (Clause 24)

The procedure for arbitration shall be as follows:

- (a) In case of dispute or difference arising between the Employer and the Contractor relating to any matter arising out of or connected with this agreement it shall be settled in accordance with the Arbitration and Conciliation Act 1996. The disputes or differences shall be referred to a Sole Arbitrator. The Sole Arbitrator shall be appointed by agreement between the parties, failing such agreement, by the Appointing Authority (any one of the Organizations as per list enclosed in Annexure)
- (b) Arbitration proceedings shall be held at.....
Karnataka state (to be filled in by the Employer before issue of the Tender Documents).
- (c) The cost and expenses of arbitration proceedings will be paid as determined by the Arbitrator. However the expenses incurred by each party in connection with the preparation, presentation, etc., shall be borne by each party itself.

5. In the case of the death of a Contractor after executing the agreement / commencement of the work, his legal heir, if an eligible registered Contractor and willing can execute and complete the work at the accepted tender rates irrespective of the cost of the work.
6. The Contractor should produce invoice for procurement of Bitumen, Steel, HDPE ducts, Geo-textile material along with bills. No payments will be made without such invoices.
7. Mix Designs for Concrete and Asphalt work should be got approved by Chief Engineer before commencement of Work.
8. 63/51 mm Double Walled Corrugated HDPE Duct should have the inner layer as silicone marking the duct manufacturer and also size of the duct. The Duct should conform to ISO Certification and the colour of duct should be orange or blue for better identity.
9. The Contractor shall provide One four wheeler along with driver, fuel expenses to Project Engineers in-charge of work to facilitate and co-ordinate the supervision of the work.
10. The Contractor shall establish field lab and field office to facilitate quality assurance of execution of works.
11. The hot mix plant unit should be within the radius of 40km from Vidhanasoudha, Bangalore
12. The availability of hot mix plant and ownership will be ascertained by physical inspection at the time of technical evaluation by the evaluation authority
13. GST Shall be Paid to the Tendered Amount Separately
14. Tenderer should have Registered with EPF and ESI authorities: Certification should be produced at the time of Tendering OR else being entering into the Agreement.

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

11. Add any
12. At the time
and the mile
CONTRACT

damage suffered by the
employees of the Employer at

ent on and off the Site and to
others resulting from pollution,
ation. During continuance of
nactments on environmental
d bye-laws of the State or
w, regulations that may be
e by the State or Central

the Contractor relating to
settled in accordance with
nces shall be referred to a
ment between the parties;
e Organizations as per list
Tender Documents),
etermined by the Arbitrator,
preparation, presentation,

mmencement of the work,
and complete the work at

eel, HDPE ducts, Geo-
voices.
y Chief Engineer before

layer as silicone marking
to ISO Certification and

uel expenses to Project
the work.
y assurance of execution

udha, Bangalore
ysical inspection at the

n should be produced at

UTIVE ENGINEER
LAHANKA DIV

Annexure:

LIST OF ORGANIZATIONS WHO ARE CONSIDERED AS APPOINTING AUTHORITY FOR APPOINTMENT OF ARBITRATORS¹¹

- 1 Indian Council of Arbitration, New Delhi;
- 2 International Centre for Alternative Disputes Resolution (India);
- 3 Indian Roads Congress;
- 4 Indian Building Congress;
- 5 Indian Institute of Bridge Engineers;
- 6 Indian Institute of Public Health Engineers;
- 7 Institute of Water Works
- 8

SECTION 6: CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract:
Reference

Clause

- The Schedule of Operating and Maintenance Manuals [48]
- The Methodology and Program of Construction [25]
- Site Investigation Reports [14]
- The Schedule of Key and Critical Equipment to be deployed on the work as per agreed program of construction. [25]

The Employer is:

[1.1]

Name: The Commissioner

Address: BBMP, N.R. Square Bangalore-02

Name of authorized Representative:

Executive Engineer
Yelahanka Division
CMC road Yelahanka old town
BBMP, Bangalore - 560064.

The name and identification number of the Contract is

[1.1]
IMPROVEMENTS OF PATHWAY AND GRILL FENCING TO RAJIV
GANDHI PARK IN WARD NO-05.
The Works consist of Development of Park.

The start date shall be the date of issue of notice to proceed with the work.

[1.1]

The Intended Completion Date for the whole of the Works is 03 months¹² with the following milestones [17, 26]

Milestone dates:
Physical works to be completed Period from the date of issue of Notice to proceed with the work

Add any other Organization considered suitable.
At the time of preparation of the tender document give the period required for completion of whole work and the milestones. When the Agreement is drawn after award of contract the dates can be put in.
Page 33 of 44
EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR

Milestone 1 i.e Financial Progress for Rs.54.80 Lakhs within 02 Months from the date of work order (33%)
 Milestone 2 i.e Financial Progress for Rs.109.60 Lakhs within 02 Months from the date of work order (66%)
 Milestone 3 i.e Financial Progress for Rs.166.00 Lakhs within 03 Months from the date of work order (100%)

The Site Possession Date is:¹³ **Date of work order**

The Site is located at **Yelahanka Division Limits**
 and is defined in drawings

[21]

The Defects Liability Period is **3 Years** for roads asphalted with both BM/DBM and BC¹⁴. [11]
 The Defects Liability Period is **1 Year** for roads asphalted with only BC¹⁵. [31]
 The Defects Liability Period is **1 Year** for civil works

Insurance requirements are as under:

[13]

	Type of Cover	Minimum cover for Insurance ¹⁶
(i)	Works of Plant and materials	The sum stated in the Agreement plus 20%
(ii)	Loss or damage to equipment	Full replacement cost
(iii)	Loss or damage to property of Third Party	Full replacement cost
(iv)	Personal injury or death insurance (a) for Third Party ¹⁷ (b) for Contractor's employees or labour	In accordance with the statutory requirements applicable to Karnataka

Price Adjustment Formula:¹⁸

R= Value of work as defined in Clause 40.1 of Conditions of Contract.

[40]

Adjustment for labour component:

- (i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula:

$$V_L = 0.85 \times P_L / 100 \times R \times (L_1 - L_0) / L_0 \text{ Where,}$$

V_L = Increase or decrease in the cost of work during the quarter under consideration due to changes in rates for local labour;

¹³ At the time of preparation of the tender document give the period after the issue of work order, when the site would be made available to the contractor, for example 'one week after the issue of work order'

¹⁴ The period should depend up on the period required for testing of the work. In case of building it could be 12 months (passing of one rainy season); for pipe laying work, tanks, water retaining structures, the time required for testing; for canals, lining works, the passing of one monsoon or running of canal whichever is lower; roads and highways passing of one monsoon (12 months)

¹⁵ The period should depend up on the period required for testing of the work. In case of building it could be 12 months (passing of one rainy season); for pipe laying work, tanks, water retaining structures, the time required for testing; for canals, lining works, the passing of one monsoon or running of canal whichever is lower; roads and highways passing of one monsoon (12 months)

¹⁶ Employer to specify as per requirement. Exclusions if any should also be specified.

¹⁷ Specify an appropriate figure. For normal works it could be Rs.20 lakhs to cover 4 persons @ Rs.5 lakhs each

¹⁸ The Formula has some normal components. It should be changed if need be to suit the nature of the work

CONTRACTOR

from the date of work
3 Months from the date of work

[21]

[1.1]

BM/DBM and BC¹⁴. [31]

[13]

16
plus

[40]

shall be paid in accordance

der consideration due to

work order, when the
of work order
of building it could be
structures, the time
canal whichever is

f building it could be
structures, the time
canal whichever is

sons of R.C. labels
nature of the work.
TIVE ENGINEER
AHANNA DIV

- L_0 = The average consumer price index¹⁹ for industrial workers for Bangalore Centre for the quarter preceding the date of opening of tenders as published by the Labour Bureau, Ministry of Labour, Government of India;
- L_1 = The average consumer price index for industrial workers for Bangalore Centre for the quarter under consideration as published by Labour Bureau, Ministry of Labour, Government of India
- P_L = Percentage of labour component of the work

Adjustment for Cement Component:

- (ii) Price adjustment for increase or decrease in the cost of cement component procured by the contractor shall be paid in accordance with the following formula.

$$V_C = 0.85 \times P_C / 100 \times R \times X (C_1 - C_0) / C_0, \text{ Where,}$$

- V_C = Increase or decrease in the cost of the work during the quarter under consideration due to changes in the rates for cement;
- C_0 = The all India average wholesale price index²⁰ for cement (Ordinary Portland Cement) for the quarter preceding the date of opening of the tenders as published by the Office of Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi;
- C_1 = The all India average wholesale price index for cement (Ordinary Portland Cement) for the quarter under consideration as published by the Office of Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi
- P_C = Percentage of cement component of the work

Note: For the application of this clause index of Ordinary Portland Cement²¹ has been chosen to represent Cement Group

Adjustment for steel component:

- (iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance with the following formula.

$$V_S = 0.85 \times P_S / 100 \times R \times X (S_1 - S_0) / S_0, \text{ where,}$$

- V_S = Increase or decrease in the cost of work during the quarter under consideration due to changes in the rates for steel;
- S_0 = The all India average wholesale price index for steel (M.S.Bars and rods) for the quarter preceding the date of opening of Bids as published by the Office of Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi
- S_1 = The all India average wholesale price index for steel (M.S. Bars and Rods) for the quarter under consideration as published by the Office of Economic Advisor, Ministry of Commerce and Industry, New Delhi
- P_S = Percentage of steel component of the work

Note: For the application of this clause, index of M.S. Bars and Rods²² has been chosen to represent steel group.

Adjustment of Bitumen Component:

- (iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula:

$$V_B = 0.85 \times P_B / 100 \times R \times X (B_1 - B_0) / B_0, \text{ Where}$$

- V_B = Increase or decrease in the cost of work during the quarter under consideration due to changes in the rate for bitumen.

¹⁹ The Index numbers are available in the web site <http://labourbureau.nic.in/indtab.html>

²⁰ The index number are available in the web site <http://caindustry.nic.in>

²¹ This may be changed to any other type of cement depending on the nature of work

²² This may be changed depending on the major type of steel used depending on the nature of work

EXECUTIVE ENGINEER
YELAHANNA DIV

CONTRACTOR

- 3₀ = The official retail price of bitumen at the IOC /HPCL/BPL or any other depot at
 21 on the day 30 days prior to the date of opening of Bids.
 B₁ = The official retail price of bitumen at the IOC/HPCL/BPL or any other depot at
 for the 15th day of the middle calendar month of the quarter under consideration.
 P₀ = Percentage of bitumen component of the work.

Adjustment of Fuel and Lubricant component:

- (v) Price adjustment for increase or decrease in cost of Fuel and Lubricants shall be paid in accordance with the following formula:

$$V_F = 0.85 \times P_F / 100 \times R \times (F_1 - F_0) / F_0, \text{ Where,}$$

- V_F = Increase or decrease in the cost of work during the quarter under consideration due to changes in the rates for Fuel and Lubricants.
 F_0 = The official retail price of High Speed Diesel (HSD) at the IOC/HPCL/BPL or other consumer pump at Bangalore on the day 30 days prior to the date of opening of Bids.
 F_1 = The official retail price of HSD at the IOC/HPCL/BPL or other consumer pump at Bangalore for the 15th day of the middle calendar month of the quarter under consideration.
 P_F = Percentage of Fuel and Lubricant component of the work.

Note: For the application of this Clause the price of HSD²⁴ has been chosen to represent Fuel and Lubricant Group

Adjustment for Plant and Machinery Spares Component:

- (vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the contractor shall be paid in accordance with the following formula:

$$V_P = 0.85 \times P_P / 100 \times R \times (P_1 - P_0) / P_0, \text{ Where}$$

- V_P = Increase or decrease in the cost of work during the quarter under consideration due to changes in the rates for plant and machinery spares.
 P_0 = The all India average wholesale price index for Heavy machinery and parts for the quarter preceding the date of opening of bids, as published by the Office of the Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi
 P_1 = The all India average wholesale price index for Heavy machinery and parts for the quarter under consideration as published by the Office of the Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi
 P_P = Percentage of Plant and Machinery Spares component of the work.

Note: For the application of this Clause index of Heavy Machinery and Paris²⁵ has been chosen to represent the Plant and Machinery Spares Group.

Adjustment for Other materials:

- (vii) Price adjustment for increase or decrease in the cost of other materials other than cement, steel, bitumen and Fuel and Lubricants²⁶, procured by the contractor shall be paid in accordance with the following formula:

$$V_M = 0.85 \times P_M / 100 \times R \times (M_1 - M_0) / M_0, \text{ Where}$$

V_M = Increase or decrease in the cost of work during the quarter under consideration due to changes in the rates for local materials other than cement, steel, bitumen and Fuel and Lubricants.

²⁷ Insert the nearest location of POL Depot

²⁸ This could be appropriately changed to any other item depending on the nature of work.

²⁹ This could be appropriately changed to any other item depending on the nature of the work.

³⁰ Add, delete or change depending on the nature of work.

CONTRACTOR

The liquid
the milest

For Milest
For Milest
For Milest

The maxim
is Ten perc

The amount

Nature of
Advance

Mobilization

(The advance
above condit

Repayment

The advance
payments ce
commence in
of all such pa
Contract Price
advance, whic
percent of the
loan has been
to the expiry o

²⁷ The percentages ha
tender document before
execution.

²⁸ The components co

²⁹ This could vary from

³⁰ This could vary from

³¹ The total of the net

³² The amount is usual

³³ To be specified as a part of the

³⁴ To be filled in by the
CONTRACTOR

- M. = The all India average wholesale price index for all commodities for the quarter preceding the date of opening of bids, as published by the Office of the Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi
- N. = The all India average wholesale price index for all commodities for the quarter under consideration as published by the Office of the Economic Advisor, Ministry of Commerce and Industry, Government of India, New Delhi
- P. = Percentage of other material component (Other than cement, steel, bitumen and Fuel and Lubricants) of the work.

The following percentages²⁷ will govern the price adjustment for the entire contract²⁸

1	Labour - P _L	%
2	Cement - P _C	%
3	Steel - P _S	%
4	Bitumen - P _B	%
5	Fuel and Lubricants - P _F ²⁹	%
6	Plant and Machinery Spares - P _P ³⁰	%
7	Other materials - P _M	%

TOTAL 100 %³¹

The liquidated damages for the whole of the works are Rs. 16,500.00/- (amount) per day³² and that for the milestones are as under (0.1% of total amount) [40]

For Milestone 1.	Rs 5480.23/- per day	
For Milestone 2.	Rs 10960.46/- per day	[41]
For Milestone 3.	Rs 16,500.00/- per day	

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract price. [41]

The amounts of the advance payment are: [42]

Nature of Advance	Amount (Rs.)	Conditions to be fulfilled
Mobilization	5% of the Contract price	On submission of un-conditional Bank Guarantee. (to be drawn before end of 20% of Contract period)

(The advance payment will be paid to the Contractor no later than 30 days after fulfillment of the above conditions).

Repayment of advance payment for mobilization [42]

The advance loan shall be repaid with percentage deductions from the interim payments certified by the Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate following that in which the total of all such payments to the Contractor has reached not less than 15 percent of the Contract Price or Three³³ months from the date of payment of first installment of advance, whichever period concludes earlier, and shall be made at the rate of 7.5% percent of the amounts of all Interim Payment Certificates until such time as the loan has been repaid, always provided that the loan shall be completely repaid prior to the expiry of the original time for completion pursuant to Clauses 17 and 26.

²⁷ The percentages have to be approximately worked out on the estimates of cost and incorporated in the tender document before issue. It shall not be changed even if there is change of scope of work during execution.

²⁸ The components could be added or deleted or changed depending on the nature of the work.

²⁹ This could vary from 5% for normal works and 10% for highly mechanized operations in the work.

³⁰ This could vary from 15% for normal works to 30% for highly mechanized operations in the work.

³¹ The total of the percentages for the various components of the works should be 100.

³² The amount is usually computed on the basis of 0.1% of the contract price per day. The amount has to be specified as a round figure nearest to the hundred.

³³ To be filled in by the Employer before issue of the tender document; say 'Three or four months'.

EXECUTIVE ENGINEER
YELAHANNA DIV

CONTRACTOR

ENGINEER
KA DIV

- ¹⁴The date by which "as-built"¹⁵ drawings (in scale 1:1000¹⁶) in 2 sets are required is within 30 days of issue of certificate of completion of Whole or Section of the Work as the case may be. [48]
- ¹⁷The date by which Operating and Maintenance Manuals are required is within 30 days of issue of certificate of completion of Whole or Section of the Work as the case may be.

The amount to be withheld for failing to supply "as built" drawings or supply of Operation and Maintenance Manuals by the date required is Rs 1,00,000/-

(The amount should be sufficient to get the completion drawings or Operating and Maintenance Manuals prepared by alternative agency in case the contractor fails to submit.) [48]

The following events shall also be fundamental breach of the contract:

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. [49.2]

The percentage to apply to the value of the work not completed representing the Employer's Additional cost for completing the Works shall be 30 percent (30%) . (50.1)

(Change if need be. It should be sufficient to get the balance of works completed by alternative agency.)

- ¹⁸ Score out is not applicable.
- ¹⁹ Completion drawings
- ²⁰ Specify an appropriate scale
- ²¹ Score out which ever is not applicable.

CONTRACTOR

SECTION 7: SPECIFICATIONS

As per specifications mentioned in BOQ

BRUHAT BANGALORE MAHANAGARA PALIKE

NAME OF THE PROJECT: IMPROVEMENTS OF PATHWAY AND GRILL FENCING TO RAJIV GANDHI PARK IN WARD NO-05.

SCHEDULE B

Item No	Description of Work	Unit	Total Quantity as per Estimation	Rate as per estimate in Rs.	
				In Figures	In Words
1	Earth work excavation by manual means for drains, canals, waste weir, draft, approach channels, key trenches, foundation of bridges and such similar works in all kinds of soils, as per drawing and technical specifications, including setting out, shoring, strutting, barricading, caution lights, removal of stumps and other deleterious matter, excavated surface leveled and sides neatly dressed disposing off the excavated stuff or sorting & stacking the selected stuff for reuse in a radius of 50 m and lift upto 1.5 m including cost of labour, tools & other appurtenances required to complete as per specifications and directions of the Engineer in charge.	Cum	664.88		
2	Providing and laying in position plain cement concrete Mix 1:3:6 (M10) for levelling course for all works in foundation. Using 40 mm nominal size graded crushed coarse aggregates and fine aggregates as per relevant IS Codes machine mixed, laid in layers not exceeding 150 mm thickness, well compacted using plate vibrators, including all lead & lifts, cost of all materials of quality, labour, Usage charges of machineries, curing, and all the other appurtenances required to complete as per specifications and directions of the Engineer in charge.	Cum	47.8545		
3	Providing Size Stone masonry with hard stone in foundation & plinth with Cement mortar 1:6 (1 cement : 6 coarse sand) complete as per specifications and directions of the Engineer in charge.	Cum	388.22		
4	Providing Flush/ Ruled pointing: Pointing on stone work with cement mortar 1:3 (1 cement : 3 fine sand) after raking joints to depth nicely lining, including cost of materials, labour, curing, complete as per specifications and directions of the Engineer in charge.	Sqm	311.13		

CONTRACTOR

Page 39 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

ENGINEER
DIV

5	Providing and laying in position Reinforced cement concrete for all Sub structures of building, Irrigation works, Sub structure works of bridges, Drain works & other parallel works from 0.50m to 3.50 m height. The granite/trap/basalt crushed graded coarse aggregates and fine aggregates as per relevant IS Codes machine mixed with super plasticisers, laid in layers, well compacted using needle vibrators, providing weep holes wherever necessary, including all lead & lifts, cost of all materials of quality, confirming to the requirements of relevant IS codes, labour, Usage charges of machinery, curing and all other appurtenances required to complete the work as per technical specifications. (The cost of steel reinforcement & formwork to be paid separately) Mix 1:2:4 (M15) Using 20 mm nominal size graded crushed coarse aggregates, complete as per specifications and directions of the Engineer in charge.	Cum	207.19		
6	Providing and laying in position Reinforced cement concrete for all Sub structures of building, Irrigation works, Sub structure works of bridges, Drain works & other parallel works from 0.50m to 3.50 m height. The granite/trap/basalt crushed graded coarse aggregates and fine aggregates as per relevant IS Codes machine mixed with super plasticisers, laid in layers, well compacted using needle vibrators, providing weep holes wherever necessary, including all lead & lifts, cost of all materials of quality, confirming to the requirements of relevant IS codes, labour, Usage charges of machinery, curing and all other appurtenances required to complete the work as per technical specifications. (The cost of steel reinforcement & formwork to be paid separately) M20 Design Mix Using 20 mm nominal size graded crushed coarse aggregates, complete as per specifications and directions of the Engineer in charge.	Cum	19.73		

CONTRACTOR

8 Fabricating, providing and erecting in position of MS Hot dip galvanized Sq. Hollow Poles of 132*132 Heavy gauge of length 3000mm with MS Hot dip galvanized grill work as per approved design and drawing of chief architect. Using 12*75mm galvanized flat for around frame and 20mm 20mm galvanized- forged design with square for vertical at 150mm C/C as shown in the drawing including providing forged ornamental arrowhead at top and bottom. The work is inclusive of throughing flat, square rods, placing welding all the joints, including grinding, finishing 2 coats of anticorrosive paint over one coat of metal primer. The rate is inclusive of all materials like MS. Hollow galvanized pipe, flat, forged square rods, cost of labour for all items of work cost painting, welding, cutting, grinding with all lead and lift as per specification including loading with cost and conveyance of all materials, labour, machinery and incidental charges for the successful complete as per specifications and directions of the Engineer in charge.

Sqm 622.26

9 Fabricating, providing and erecting in position Hot dip galvanised Gate. Using 72*72*4.8mm Sq. GI Pipe frame with top pipe bending in heavy duty hydraulic press with sand packing and hot bending to form double arch as per drawing profile, 20mm hot dip galvanised sq rod for verticals at 150mm c/c, as shown in the drawing including providing hot dip galvanised forged ornamental design in between sq. rods and heads at top, middle and bottom. Intermediate supports of 75*12mm and 50*6mm arch bent to hot dip galvanised flats the work is inclusive of throughing GI flat GI sq. rods, placing, welding all the joints including grinding, finishing metal patty, painting two coats enamel painting. The rate is inclusive of all materials like GI sq pipe, GI Sq. rods, GI forged designs etc., heavy duty hinges are made out of 75mm solid sq. block assembled with 20mm dia bearing in the three places for each flop. Heavy duty locking arrangements at low places including cost of labour, painting, erecting charges using hoist pulley cranes with all lead and lift, loading, transportation, unloading, scaffolding charges and all other incidental charges for successful complete as per specifications and directions of the Engineer in charge.

Sqm 17.43

9 Removing and Resetting of Cobble Stone (Data Rate) complete as per specifications and directions of the Engineer in charge.

Sqm 224.01

CONTRACTOR

Page 41 of 44

EXECUTIVE ENGINEER
YELAHANKA DIV

10	Providing and laying heavy duty cobble stones 60mm thick interlock pavers, using cement and course sand for manufacture of blocks of approved size, shape and colour with a minimum compressive strength of 281 kg per m2 over 50mm thick sand bed (average thickness) and compacting with plate vibrator having 3 tons compaction force thereby forcing part of sand underneath to come up in between joints, final compaction of paver surface joints into its final level , including cost of materials, labour and Usage charges of machinery complete as per specifications and directions of the Engineer in charge.	Sqm	902.44		
11	Removing and Resetting of Kerb Stone (Data Rate) complete as per specifications and directions of the Engineer in charge.	m	215.28		
12	Providing and fixing pre cast solid cement concrete Kerb Stones made out of M20 with top and bottom width 114 and 165mm respectively, 400mm high and 450mm in length finished with CM 1:3 plastering and finishing cutting including formwork, curing, including cost of materials, labour charges of machinery, loading, unloading, lead and lift transportation etc., complete as directed by the Engineer in charge of the work (from finish concrete and no painting to be done)(Data Rate)	Nos	1464.00		
13	Painting Two Coats on New Concrete Surfaces Painting two coats after filling the surface with synthetic enamel paint in all shades on new plastered concrete surfaces, complete as per specifications and directions of the Engineer in charge.	Sqm	305.87		
14	Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding of granular material in single row including fixing collar with cement mortar 1:2 but excluding excavation, protection works, backfilling, concrete and masonry works in head walls and parapets Clause 1101.6. 1200mm dia, complete as per specifications and directions of the Engineer in charge.	Cum	12.00		
15	Providing and Filling in foundation with granite / trap broken metal 100mm and down size with approved M-Sand including hand packing, ramming, watering including cost of all materials and labour with all lead and lift complete as per specifications and directions of the Engineer in charge.	Cum	2.39		

CONTRACTOR

EXECUTIVE ENGINEER
VELAHANNA DIV

SECTION

To

WHEREAS
the Contract

called "the

CONTRACT

	Granular Aggregates, 53mm downsize, complete as per specifications and directions of the Engineer in charge.	Cum	2.39		
17	Granular Aggregates, 20mm downsize, complete as per specifications and directions of the Engineer in charge.	Cum	2.39		
18	Sand - M-Sand - Fine, complete as per specifications and directions of the Engineer in charge.	Cum	1.59		
19	Loading and Unloading of Stone Boulder/Stone aggregates/ Sand/Kankar/Moorum. (Tipper 5.5 m3) complete as per specifications and directions of the Engineer in charge.	Cum	664.88		
20	Cost of Haulage Excluding Loading and Unloading Taking output 10 t load and lead 10 km = 100 t.km. complete as per specifications and directions of the Engineer in charge.	t.Km	851.05		

SECTION 8: DRAWINGS

(Enclosed)

SECTION 9: BILL OF QUANTITIES

- (1) Item for which no rate or price has been entered in will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities (refer: ITB Clause 11.2 and CC Clause 37.2)
- (2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees.
- (3) Where there is a discrepancy between the rate in figures and words, the lower of the two will govern.
- (4) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 24.1 (b)]
- (5) GST will be paid separately to the Tendered Amount

[ITT Clause 24.1 (b)]

SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: [name of Employer]
 [address of Employer]

WHEREAS [name and address of Contractor] (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. dated : to execute [name of Contract and brief description of Works] (hereinafter called "the Contract").

CONTRACTOR

Page 43 of 44

EXECUTIVE ENGINEER
 YELAHNKA DIV

ENGINEER
 DIV

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs. [amount of guarantee]
¹⁸ Rupees [in words], and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of [amount of guarantee]¹⁹ as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor _____

Name of Bank _____

Address _____

Date _____

³⁸ An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract

³⁹ An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract

CONTRACTOR